

Corrigendum-2
RFP No.: NeGD/ 02-04/2016
RFP for Impact Assessment of Capacity Building Phase II

- c) All incidental expenses of execution of the agreement shall be borne by the successful proposer.
4. **New Clause Inserted** - following new clause are inserted
- a. **19.14 - Limitation of Liability** - Notwithstanding anything to the contrary elsewhere contained herein, the maximum liability of Proposer shall be, regardless of the form of claim, is the Contract Value. Neither party shall, in any event, regardless of the form of claim, be liable for any indirect, special, punitive, exemplary, speculative or consequential damages, including, but not limited to, any loss of use, loss of data, business interruption, and loss of income or profits, irrespective of whether it had an advance notice of the possibility of any such damages."
- b. **19.15 - Intellectual Property Right** - All rights, title and interests in and to the Proposers on its tools, template and any other material or software used by proposer in the provision of the Services shall exclusively belong to Proposer or its licensors, however entire data, including but not limited to survey questionnaire, templates or any other document specifically developed/ customized for this assignment, form a part of draft and final report as part of Deliverable and DPR, shall be the IPR of NeGD.



Sr. General Manager & CB)
NeGD - Media Lab Asia
Department of Electronics & Information Technology
Electronics Niketan, 6, CGO Complex,
Lodhi Road, New Delhi - 110003

Corrigendum-2
RFP No.: NeGD/ 02-04/2016
RFP for Impact Assessment of Capacity Building Phase II

3. Clause 19.11-Page 22- "Penalty and Payment Terms" stands modified as

- a) Timelines in line with scope of work and deliverables, payment terms and penalty clauses are given in the table below.

S.No	Deliverable	Timeline (In Weeks)	Payment (% of Contract Value)
1	Inception report (Details of team aligned and date wise activity plan, data/ documents expected from NeGD) to be followed by kick off meeting	T*+1	Nil
2	Approach Document and Assessment Plan	T+2	10
3	Assessment Strategy and tools	T+3	
4	Draft assessment report and raw data	T+8	20
5	Discussion workshop to discuss the draft report and report of workshop	T+10	
6	Submission and Subsequent acceptance of Final assessment report along with analytics and recommendations, if any	T+12	30
7	Strategy Document and Draft DPR, as itemized in point no 6.10 in RFP	T+15	20
8	Acceptance of Final DPR	T+16	20

Penalty -

1. 1% of overall contract value, for every one week Delay on Deliverables no 2,4,6 and 7; capped to 10% of Total contract value.
2. Wherever applicable, 3 working days time is factored for NeGD acceptance/ response of NeGD on the deliverables submitted by proposer. Time taken by NeGD beyond this will not be counted for penalty and the date of confirmation of NeGD would be the base date to calculate due date for next Deliverable.
3. Any week with more than 2 Scheduled Central Govt Holiday (Excl Saturday and Sunday) will be counted as half week for calculation of Penalty.

*** T being the date of issue of Work order**

- b) **Payment Process** : The selected proposer's request for payment (**Invoice/ Demand note**) in Triplicate shall be made to the purchaser in writing, accompanied with one set of document/ Deliverable describing, as appropriate, the services performed and required documents submitted pursuant to general conditions of the contract and upon fulfillment of all the obligations stipulated in the Contract.



Corrigendum-2
RFP No.: NeGD/ 02-04/2016
RFP for Impact Assessment of Capacity Building Phase II

S No	Criteria	Marks
3	Total No of DPR projects of similar nature completed in last 3 years (for Institutional Framework and capacity building program of DPR value more than 200 crores) years in last 3 years 2012-13, 13-14 and 14-2015. (provide details as per Annexure XI)	1 project --- 5 >2 or 2 project - 10
4	Technical Proposal, strategy to meet timelines and Proposed Project team to be deployed (as per Annexure IX)	Maximum 15
5	<p><u>Technical presentation (will form a part of technical proposal of bidder) covering the proposed Approach & Methodology:</u></p> <ol style="list-style-type: none"> 1) Clarity and depth of understanding of the project's objectives and scope - 5 Marks 2) Understanding of project requirements, stakeholders and strategy to reach them - 5 Marks 3) Summary of previous impact assessment and survey projects of similar nature done including the approach, tools and methodology adopted - 5 Marks 4) Proposed Sampling methodology and survey tools, survey methodology & assessment plan -5 Marks 5) Potential challenges and strategy to overcome - 5 Marks 6) Experience and abstract of previous DPR project, the unique value added by proposer - 10 Marks 	Maximum 35

Corrigendum-2
RFP No.: NeGD/ 02-04/2016
RFP for Impact Assessment of Capacity Building Phase II

1. Page 6 point 3- Fact Sheet - Dates at serial no 5, 6 and 8 are stands modified as below. All other items shall be read as in original RFP and Corrigendum-1

Sr.	Information	Details
1)		
2)		
3)		
4)		
5)	Release of response to clarifications on www.negd.gov.in	7 April 2016
6)	Last date (deadline) for submission of RFP Proposal	26 April 2016 4 PM
7)		
8)	Opening of Technical Proposal	26 April 2016 4.30 PM
9)		
10)		
11)		

2. **Clause 13-Page 13- Technical Qualification stands modified as**

S No	Criteria	Marks
1	Total nos of e-Governance consulting projects with value more than 10 lakhs (other than PMU Projects/ Onsite Resource cost) completed (Certification of Completion and/or payment intimations from client is required as proof of completion of projects) in last 3 years 2012-13, 13-14 and 14-2015. (provide details as per Annexure XI)	1 project --- 10 2 project --- 15 >2 projects - 20
2	Total No of Government impact assessment/ Programme of similar nature completed in last 7 years (From 2008-09 to 2014-15), In India. (provide details as per Annexure XI)	2 project --- 10 3 project --- 15 >3 project --- 20

